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Item Description Unit Quantity Total Cost

100 ROADWAY

150-1000 TRAFFIC CONTROL LS 1 $0.00

210-0100 GRADING COMPLETE LS 1 $0.00

NA MISC. BRICK PLANTERS TO BE REPLACED IN-KIND (SEE SHEET 13-0001) LS 1 $0.00

634-1200 RIGHT OF WAY MARKERS EA 2 $0.00

439-0022 PLAIN PC CONC PVMT, CL 3 CONC, 10 INCH THK SY 81 $0.00

441-0104 CONC SIDEWALK, 4 IN SY 237 $0.00

441-0108 CONC SIDEWALK, 8 IN SY 70 $0.00

441-0754 CONCRETE MEDIAN, 7 1/2 INCH SY 134 $0.00

441-5010 CONCRETE HEADER CURB, 6 IN, TP 9 LF 96 $0.00

441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 900 $0.00

441-9999 4 IN STAMPED CONC SY 72 $0.00

110 PAVEMENT

310-1101 GR AGGR BASE CRS, INCL MATL TN 558 $0.00

402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME TN 347 $0.00

402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 93 $0.00

402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 76 $0.00

402-4510 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 1 OR 2, INCL POLYMER-MODIFIED BITUM MATL & H LIME TN 225 $0.00

413-0750 TACK COAT GL 343 $0.00

432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 2000809 $0.00

500-3200 CLASS B CONC CY 17 $0.00

441-0016 DRIVEWAY CONCRETE, 6 IN TK SY 14 $0.00

441-4020 CONC VALLEY GUTTER, 6 IN SY 1 $0.00

446-1100 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH LF 680 $0.00

200 DRAINAGE

550-5180 STORM DRAIN PIPE, 18 IN, CLASS III LF 103 $0.00

550-4218 FLARED END SECTION, 18 IN, STORM DRAIN EA 1 $0.00

441-0301 CONC SPILLWAY, TP 1 EA 2 $0.00

668-2100 DROP INLET, GP 1 EA 2 $0.00

668-2110 DROP INLET, GP 1, ADDL DEPTH LF 3 $0.00

603-2181 STN DUMPED RIP RAP, TP 3, 18 IN SY 15 $0.00

603-7000 PLASTIC FILTER FABRIC SY 15 $0.00

300 SIGNING & MARKING

636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 SF 55 $0.00

636-1036 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 SF 64 $0.00

636-2070 GALV STEEL POSTS, TP 7 LF 162 $0.00

653-0105 GLAV STEEL POSTS, TP 8 LF 48 $0.00

653-0190 THERMOPLASTIC PVMT MARKING, ARROW, TP 9 EA 4 $0.00

653-0296 THERMOPLASTIC PVMT MARKING, ARROW, TP 15 EA 3 $0.00

653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 32 $0.00

654-1001 RAISED PVMT MARKERS TP 1 EA 42 $0.00

653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE LF 450 $0.00

653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW LF 1035 $0.00

653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 55 $0.00

 653-3602 THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, YELLOW GLF 118 $0.00

653-4830 THERMOPLASTIC SKIP TRAF STRIPE, 18 IN, WHITE GLF 50 $0.00

653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW SY 60 $0.00

610-9001 REM SIGN EA 7 $0.00

611-5551 RESET SIGN EA 4 $0.00

400 TEMPORARY EROSION CONTROL

163-0240 MULCH TN 12 $0.00

163-0232 TEMPORARY GRASSING AC 1 $0.00

171-0010 TEMPORARY SILT FENCE, TYPE A LF 1260 $0.00

165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A LF 1260 $0.00

 165-0310 MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH) EA 1 $0.00

163-0301 CONSTRUCT AND REMOVE CONSTRUCTION EXITS EA 1 $0.00

 165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA 1 $0.00

63-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 3 $0.00

165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 3 $0.00

500 PERMANENT EROSION CONTROL

700-6910 PERMANENT GRASSING AC 1 $0.00

700-7000 AGRICULTURAL LIME TN 1 $0.00

700-8000 FERTILIZER MIXED GRADE TN 1 $0.00

700-8100 FERTILIZER NITROGEN CONTENT LB 12 $0.00

700-9300 SOD SY 380 $0.00

600 LIGHTING COSTS

15-FT POLE ARM WITH LUMINAIRE, TP 3, LED - TP A, LED EA 1 $0.00

TOTAL $0.00

ENGINEER'S ESTIMATED QUANTITIES 
Northstar Rd at Kennedy St - Roundabout

3-Apr-26
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£ DE 102

£ DE 103

£ DE 300

E 2067615.4673
N 0889386.9840
STA. 200+00.00 KENNEDY ST
STA. 104+02.80 NORTHSTAR DR =
CENTER OF CIRCLE
CENTERLINE INTERSECTION =

CIRCULATORY ROADWAY
STA. 300+83.25 (DE300)
NORTHSTAR DR =
STA. 104+18.46 (DE100)

CIRCULATORY ROADWAY
STA. 300+52.07 (DE300)
KENNEDY ST =
STA. 200+15.84 (DE200)

£ DE 100

£ DE 300

£ DE 100

£ DE 200

STA. 103+86.98 (DE100)
NORTHSTAR DR =
STA. 300+28.35 (DE300)
CIRCULATORY ROADWAY

E 2067667.5196
N 889333.1875
END LT SPLITTER ISLAND £
STA. 70+43.23
STA. 200+74.89, 1.44' LT =

E 2067665.4243 
N 889331.2369

END RT SPLITTER ISLAND £
STA. 60+43.30

STA. 200+74.84, 1.42' RT =

E 2067634.4778
N 889361.5199

BEGIN RT SPLITTER ISLAND £
STA. 60+00.00

STA. 200+31.59, 3.44' RT =

E 2067639.8719
N 889366.4078
ISLAND £
BEGIN LT SPLITTER
STA. 70+00.00
4.15' LT =
STA. 200+31.69,

E 2067632.9513
N 889413.4552
ISLAND £
BEGIN RT SPLITTER
STA. 50+00.00
4.27' RT =
STA. 104+34.15,

STA. 104+34.34,
3.15' LT =
STA. 40+00.00
BEGIN LT
SPLITTER
ISLAND £
N 889416.7136
E 2067626.2800

E 2067673.9264
N 889530.2056

£ISLAND 
END LT SPLITTER

STA. 41+24.11
0.18' LT =

STA. 105+57.91,

E 2067677.0343
N 889528.4209

£ISLAND 
END RT SPLITTER

STA. 51+23.29
3.40' RT =

STA. 105+57.91,

E 2067596.0717
N 889361.8336

END RT SPLITTER ISLAND £
STA. 31+20.91

STA. 103+71.20, 3.39' RT =

E 2067589.0749
N 889368.9614

ISLAND £
END LT SPLITTER

STA. 21+22.37
6.60' LT =

STA. 103+71.54,

E 2067529.7130
N 889261.5812
ISLAND £
BEGIN RT SPLITTER
STA. 30+00.00
1.67' RT =
STA. 102+50.09,

E 2067526.6043
N 889263.7397
ISLAND £
BEGIN LT SPLITTER
STA. 20+00.00
2.11' LT =
STA. 102+50.09,
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CURVE# 08

PI 30+17.37

N 889,275.2337

E 2,067,540.4477

¬ 08°53'51.3" (LT)

D 28°38'52.40"

T 15.56'

L 31.06'

R 200.00'

E 0.60'
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N 889,425.0503
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¬ 08°36'23.2" (RT)



E 2067696.8111
N 889318.1689
(DE113)
STA. 3000+00.00
(DE200) =
11.68' LT
STA. 201+06.17,

E 2067677.6807
N 889300.6087

(DE112)
STA. 2002+94.28

(DE200) =
14.27' RT

STA. 201+05.18,

E 2067484.0193
N 889188.0422

(DE112)
STA. 2000+00.00

(DE100) =
11.46' RT

STA. 101+64.49,

 E 2067487.8770
N 889228.3830

(DE111)
STA. 1000+00.00

(DE100) =
11.04' LT

STA. 101+98.19,

E 2067705.1601
N 889534.3322
(DE113)
STA. 3002+59.83
(DE100) =
34.17' RT
STA. 105+79.86,

E 2067715.8297
N 889623.8422
(DE111)
STA. 1004+60.80
(DE100) =
10.47' LT
STA. 106+59.98,
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CURVE# 20

PI 1000+50.24

N 889,268.6301

E 2,067,517.9415

¬ 09°24'57.4" (LT)

D 09°23'33.90"

T 50.24'

L 100.25'

R 610.00'

E 2.07'

CURVE# 22

PI 1002+39.34

N 889,424.5348

E 2,067,618.1571

¬ 45°10'36.4" (LT)

D 124°33'21.75"

T 19.14'

L 36.27'

R 46.00'

E 3.82'

CURVE# 24

PI 1004+32.15

N 889,598.8894

E 2,067,701.7226

¬ 03°30'19.1" (LT)

D 09°32'57.47"

T 18.36'

L 36.71'

R 600.00'

E 0.28'

CURVE# 21

PI 1002+09.82

N 889,410.5800

E 2,067,591.3447

¬ 35°09'39.4" (RT)

D 163°42'08.02"

T 11.09'

L 21.48'

R 35.00'

E 1.71'
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N 889,264.4950
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¬ 09°36'16.7" (LT)

D 27°09'15.83"

T 17.73'

L 35.37'

R 211.00'

E 0.74'
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Peachtree Corners, Georgia  30092

Suite 350,  3930 East Jones Bridge Road

Engineering,  Planning,  and Environmental Consultants

50 200

SCALE IN FEET

0 100

NORTHSTAR DR AT KENNEDY ST

CONSTRUCTION LAYOUT

11-0003

DE111, DE112, DE113



A-0

18"

A-1A-2

S-1

S-2

27.58' RT
STA. 102+00.41, 

TIE TO EXIST
BEGIN V-DITCH

33.13' RT
STA. 103+39.16,

END V-DITCH

39.75' RT
STA. 104+51.59,
BEGIN V-DITCH

34.34' RT
STA. 105+08.41,
TIE TO EXIST
END V-DITCH
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E 2067432.4705
N 0889147.1496
STA. 101+00.00
NORTHSTAR DR
BEGIN PROJECT

STA. 106+60.00
NORTHSTAR DR

END CONSTRUCTION

E 2067744.8397
N 0889653.3301
STA. 107+00.00

NORTHSTAR DR
END PROJECT

E 2067615.4673
N 0889386.9840
STA. 200+00.00 KENNEDY ST
STA. 104+02.80 NORTHSTAR DR =
CENTERLINE INTERSECTION

14.47' LT
STA. 106+60.00,
& WIDENING
END MILL/INLAY
END 4' PAVED SHLDR

26.16' RT
STA. 105+74.92,
TIE TO EXIST
END TP 2 C&G, 8"X30"

16.87' LT
STA. 105+58.18

BEGIN 4' PAVED SHLDR
END TP 2 C&G, 8"X30"

STA. 105+57.91
CONC MEDIAN

END 7.5" INTEGRAL

NORTHSTAR DR

NORTHSTAR DR
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16.85' RT
STA. 201+63.00,

TIE TO EXIST
END TP 2 C&G, 8"X30"

E 2067743.8707
N 0889256.7209
STA. 201+83.00

KENNEDY ST
LIMIT OF CONSTRUCTION

END MILL/INLAY

BEGIN MILL/INLAY

STA. 101+50.00
NORTHSTAR DR

BEGIN CONSTRUCTION

11.46' RT
STA. 101+64.46,
BEGIN WIDENING

FROM 0" TO 6" HEIGHT 
BEGIN C&G TAPER

13.71' RT
21.21' RT

STA. 101+92.16,
BEGIN TP 2 C&G, 8"X30"

END PAVED SHLDR
END PAVED SHLDR TAPER

STA. 102+50.09
CONC MEDIAN

BEGIN 7.5" INTEGRAL

STA. 103+68.98
CONC MEDIAN

END 7.5" INTEGRAL

BEGIN 7.5" INTEGRAL
CONC MEDIAN
STA. 104+36.47

STA. 200+33.84
CONC MEDIAN
BEGIN 7.5" INTEGRAL

STA. 200+74.84
CONC MEDIAN
END 7.5" INTEGRAL

18.09' LT
STA. 103+22.50,
END C&G TAPER

19.00' LT
STA. 103+06.49,
BEGIN C&G TAPER
TP 2, 8"X30"
BEGIN C&G,
END 4' PAVED SHLDR

REMOVE
EXIST PVMT
GRADE TO
DRAIN (TYP)

6IN, TP 9
CONCRETE HEADER CURB, 
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Peachtree Corners, Georgia  30092

Suite 350,  3930 East Jones Bridge Road

Engineering,  Planning,  and Environmental Consultants

NORTHSTAR DR AT KENNEDY ST

CONSTRUCTION STAGING PLAN

19-0001

STAGE 1

NEEDED.
DURING INSTALLATION OF THE NEW SYSTEM. UTILIZE LANE CLOSURES PER GA STD. 9102 AS 

- INSTALL 18" PIPES AND STRUCTURES A-0, A-1, AND A-2. MAINTAIN EXISTING DRAINAGE 
SHOWN IN PLANS. 

- CONSTRUCT FULL DEPTH WIDENING ON THE WEST AND NORTHEAST SIDES OF THE INTERSECTION AS 
LANES ON NORTHSTAR DRIVE.
MAXIMUM 3 INCH LIFTS. UTILIZE LEVELING TO MAINTAIN APPROPRIATE GRADING WITHIN TRAVEL 

- MILLING, OVERLAY, AND LEVELING TO BE PERFORMED UNDER TRAFFIC. INSTALL LEVELING USING 
- BEGIN CONSTRUCTION ALONG NORTHSTAR DRIVE AND KENNEDY STREET AS SHOWN IN DRAWINGS.
STAGE 1:

- ALWAYS MAINTAIN ACCESS TO DRIVEWAYS DURING CONSTRUCTION.
- CONSTRUCT TEMPORARY PAVEMENT ALONG NORTHSTAR DRIVE. 
- UTILIZE LANE CLOSURES PER GA STD. 9102 AS NECESSARY.
- INSTALL INITIAL STAGE BMPs PRIOR TO ANY ROADWORK.
- INSTALL ALL NECESSARY TRAFFIC CONTROL DEVICES. REDUCE SPEED LIMIT TO 25MPH. 

STAGE 1A:
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Suite 350,  3930 East Jones Bridge Road

Engineering,  Planning,  and Environmental Consultants
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